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9 208%I%%130 DHM/G/NCB/5-2076/77 | Supply, Delivery, Installation EEICICT T S
(Zr=) and Commissioning of Real
Time Climate Stations without
Mercury
2 208%19 918 DHM/G/SQ/5-2076/77 Supply and Delivery of ELICICIER-TE & 4
(saw) Hydrological Equipments
3 J08%1%%10] DHM/G/NCB/09-2076/77 | Supply and Delivery of Manual | 20swlo?17¢
(T7) Meteorological Instruments
€ Y09%19%130 DHM/G/NCB/6-2076/77 | Supply and Delivery of 20V8l0?|2¢
(Zr=) Meteorological Spare Parts
Y 209%10%1%6 DHM/C/EOI/01-2076/77 | Maintenance of Telemetric ECILICIR T LY
(sra) Equipment used for Flood
Forecasting and Hosting Data
on Website
3 EEICA AR S AR DHM/C/EQI/02-2076/77 | Preparation of Flood Hazard Rowvlo §13 9
(FTHT) Map and Fixing Warning and
Danger Level at Terai Region of
Bagmati and Karnali River
9 ELICIATESE R DHM/C/EOI/03-2076/77 | Intensive Flow Measurement Rovulof|2?
(T4am) and River Cross Section Survey
at Flood Forecasting Stations
P vougtlogfy DHM/C/EOI/04-2076/77 Feasibility Survey and Design of | 2 0wslo 719%
(7479) Effective Flood Early Warning
System using Hydrological and
Hydraulic Model in Kamala
Basin




Forecasting Stations

R RoVkIoloR DHM/C/EOI/05-2076/77 | Consulting Services for 2009810719
(@) Maintenance of Built
Structures of Micro Hydro
Power Plant at Tsho Rolpa
o R00EITLIRR DHM/C/EQI/06-2076/77 | Maintenance Contract of AWS | 201103137
(a=) for Real Time Data Acquisition
System
29 | Row12%12w DHM/C/EOI/07-2076/77 | Intensive Flow Measurement J088lo 1L
(79¥) and River Cross-Section Survey
IEER DA RS AR DHM/W/NCB/02- Establishment of Bank Rowvwlof12%
() 2076/77 Operated Cableway System for
Discharge Measurement and
Sediment Sampling
3 00%12%1%9 DHM/W/NCB/1-2076/77 | Station Fencing and J0v8lo IR
(F9™) Maintenance Work at different
Meteorological stations
41 208%1991%w DHM/W/SQ/2-2076/77 Fencing and Staff gauge Rowwvlo IR
(39w) installation at Tsho Rolpa
station
W | Row&IR0Y Procurement of Staff Gauge 0WBloUI]
(T9H) Plates
¢% ELICIAR ] Winhydro Software Upgrade Fo098lo UIS
(sra)
29 F09@lo I3 % Maintenance replacement and | R088loRII]
(3rAY) furnishing work,
Meteorological forecasting
Division at Tribhuvan
International airport
g 20919 %10% Discharge Measurement &
(3rE) Cable Marking Works at Flood




